

Report to Council

Report Title: George Street Reconstruction Tender Results

Prepared By: Gregg Furtney, Director of Operations

Department: Operations

Date: April 13, 2021

Report Number: PW2021-09 **File Number:** C11PW, T06, F18

Attachments: Tender Review Letter from BM Ross

Recommendation:

That the Council of the Municipality of Brockton hereby receives Report Number PW2021-09 – George Street Reconstruction Tender Results, prepared by Gregg Furtney, Director of Operations, for information purposes and further approves awarding the project to Kurtis Smith Excavating Inc. in the amount of \$808,854, including HST.

Report:

Background:

There have been four (4) water main breaks on George Street, three (3) in 2020 (July 6, August 13, September 2) and one (1) in 2021 (February 19).

Council approved, in the 2021 Capital Budget, the reconstruction of George Street along with stormwater, sanitary sewer, and watermain replacement for a combined total of \$875,000.

BM Ross and Associates were contracted to complete the engineering, acquire the necessary permit approvals, and prepare the tender documents. Tenders closed on Wednesday March 31, 2021. There were two (2) tender submissions.

Analysis:

Staff from BM Ross and Associates reviewed the two (2) tender submissions for completeness and accuracy and are recommending that the Municipality award the contract to Kurtis Smith Excavating Inc. in the amount of \$808,854 (including HST). A start date has not yet been provided.

Sustainability Checklist:

What aspect of the Brockton Sustainable Strategic Plan does the content/recommendations in this report help advance?

- | | |
|---|-----|
| • Do the recommendations help move the Municipality closer to its Vision? | Yes |
| • Do the recommendations contribute to achieving Cultural Vibrancy? | N/A |
| • Do the recommendations contribute to achieving Economic Prosperity? | N/A |
| • Do the recommendations contribute to Environmental Integrity? | Yes |
| • Do the recommendations contribute to the Social Equity? | Yes |

Financial Impacts/Source of Funding:

- Do the recommendations represent a sound financial investment from a sustainability perspective? Yes

The approved Capital Budget for the reconstruction of George Street, including road rehabilitation, stormwater, sanitary sewer, and watermain replacement was \$875,000 combined. The work was split between Public Works and Utility capital projects. The lowest tender submission was from Kurtis Smith Excavating Inc. in the amount of \$808,854 (including HST).

Reviewed By:



Trish Serratore, Chief Financial Officer

Respectfully Submitted by:



Gregg Furtney, Director of Operations

Reviewed By:



Sonya Watson, Chief Administrative Officer