

**B. M. ROSS AND ASSOCIATES LIMITED**  
Engineers and Planners  
62 North Street, Goderich, ON N7A 2T4  
p. (519) 524-2641 [www.bmross.net](http://www.bmross.net)

File No. BR1585

**VIA EMAIL ONLY**

March 27, 2025

Nicholas Schnurr, Director of Operations  
Municipality of Brockton  
100 Scott Street, Box 68  
Walkerton, ON N0G 2V0

**RE: Replacement of Structure 0016 on Sideroad 25 North  
RFT# OPS2025-2**

Tenders were received via Bids & Tenders Wednesday, March 26, 2025 for the above noted project. Tender submissions were forwarded from the Municipality to our office and are summarized by the following table. Bidders were asked to provide pricing submissions without HST. Bidder's had the option to bid a Cast-in-Place culvert (Option 1) or a Pre-Cast culvert (Option 2) or both options.

<b>Tenderer</b>	<b>Tendered Amount (excl. HST)</b>	<b>Total Amount (incl. HST )</b>	<b>Option</b>
R.F. King Holdings	\$374,483.78	\$423,166.67	2
Roubos Farm Service Ltd.	\$433,752.00	\$490,139.76	2
Reeves Construction Limited	\$435,148.75	\$491,718.09	2
Kurtis Smith Excavating Inc.	\$448,000.00	\$506,240.00	2
Moorefield Excavating	\$450,660.00	\$509,245.80	2
VanDriel Excavating Inc.	\$453,770.08	\$512,760.19	2
Cox Construction Limited	\$471,991.71	\$533,350.63	2
South Shore Contracting of Essex County Inc.	\$496,930.00	\$561,530.90	2
VanDriel Excavating Inc.	\$516,914.03	\$584,112.85	1
McLean Taylor Construction Limited	\$565,903.84	\$639,471.34	1
2274084 Ontario Ltd o/a GMP Contracting	\$631,304.54	\$713,374.13	1
Lancoa Contracting Inc.	\$672,835.00	\$760,303.55	1
Lancoa Contracting Inc.	\$689,368.00	\$778,985.84	2
Arnott Construction Limited	\$711,500.00	\$803,995.00	1
2274084 Ontario Ltd. o/a GMP Contracting	\$766,505.93	\$866,151.70	2
Premier North Ltd.	\$831,760.00	\$939,888.80	2

Each tender included a contingency allowance of \$39,000.00. We reviewed the tender submissions with respect to general appropriateness of item pricing, Bid Bond, Agreement to Bond (i.e., for Performance, as well as Labour and Material Payment), acknowledgement of addenda, and references.

A definitive start date has not been established.


We have not worked with R.F. King. We were in contact with two of the references they provided. Both references indicated that they were cooperative, and the projects went well.

We are not aware of any reason why the contract should not be awarded to R.F. King Holdings for Option 2 in the total tender sum of \$374,483.78

Should you have any questions, please contact the undersigned.

Yours very truly,

B. M. ROSS AND ASSOCIATES LIMITED

Per   
Ryan Munn, P. Eng.

RJM:hv